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1.0 DEFINITIONS AND INTERPRETATION 
 

1.1 Where the words and phrases are highlighted in the text of this agreement they shall bear the meaning 
assigned to them in clause 1.2 and where such words and phrases are not highlighted they shall 
bear the meaning consistent with the context. 

 
1.2 Definitions: 

 
In this document, unless the context otherwise indicates, an expression or word to which a meaning 
has been assigned in the Act, shall bear the same meaning, and: 

 
act means the Architectural Profession Act, 44 of 2000 

 

agreement means a written agreement between the client and any other p a r t y  
 

architectural professional means a person registered in terms of the Architectural 
Profession Act, 44 of 2000, under a specific category of registration, or the architectural 
professional 's architectural professional constituted as a legal persona appointed to 
provide the architectural service for the project 

 

board notice means the notice containing the professional fees guideline which, in terms 
of section 34(2) of the act is published annually by SACAP in the Government Gazette 

 
budget means the  anticipated  cost  of  the  project  and/or  works;  provided  that  
estimates on which the budget is based, shall be deemed to be valid for a period not 
exceeding 3 months 

 
building  contract  means the JBCC  Principal  Building  Agreement  (PBA)  or  the  JBCC 
Minor Works Agreement  (MWA) or such other building contract  entered into between  
the client and the contractor 

 

Category of Registration means the category in which a person who is competent to 
undertake the range of work as specified in respect of each category, who may register in 
the architectural profession in terms of Section 18(1) of the Act; provided that specialized 
services may only be performed by a registered person meeting the defined requirements. 

 
The categories in which TJ Architects may register with SACAP are: 
 

• Professional Architect   
 
 

client means the  party  appointing  the  architectural professional  to  perform  the  services  or  
any part thereof referred to in this document 

 
consultant means professional person/s or entity/entities appointed by the client to provide 
services with respect to the  project 

 

construction documentation means graphic representations, plans, sections, elevations, site 
plans, specifications, construction details, service  co-ordination  information,  schedules and 
such other details and descriptions as are within the reasonable competence of an architectural 

professional which  are sufficient to indicate the scope of the  works 
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contract  means  an  agreement  entered  into  by  the  client  with  a  contractor  for  the  
execution of the works or part thereof;  may also be referred to as the building contract 

 

contractor means the  entity  or entities contracting  with  the client for  the  execution  of the 
works or  part thereof 

 
inspection means such periodic visits to, or in connection with the works, by the architectural 

professional as are necessary to establish  conformity  of  the  work  to  the  contract 

documentation and National Building Regulations, and to provide on-site  clarification  and further 
information during the progress of the work;  inspect shall carry the same meaning 

 
JBCC means the Joint Building Contracts Committee, (JBCC) suite of contract documentation 

 
practical completion means the stage of completion where the works or a section thereof as  
certified by the principal agent, is substantially complete and can effectively be used for the 
purpose intended 

 
principal agent means the person appointed to fulfill the obligations  of  the  agreed  form  of 
contract. 

principal consultant means  the person authorised by  the  client  to lead  the consultants. 

project means the development for which the architectural professional and consultants 
are appointed and may not be limited to the works 

 

SACAP means the South African Council for the Architectural Profession 
 

schedule means the part of this document that contains the variables 
 

Schedule of Fees means the attached document setting out the manner in which the professional 
fees will be calculated (quotation, cost estimate) 

 
works means all work executed or intended to be executed according to the building contract 

 
 
 

1.3 Interpretations 
 

In formal service agreements and contracts, unless inconsistent with the c o n t e x t : 
 

The words "advise", "appoint', "approve", "authorise", "certify", "consent', "decide", "delegate", 
"designate", "instruct', "issue", "notify", “object, “reply", "request', and "specify" shall indicate an 
act required to be carried out in w r i t i n g . 

 
The masculine gender includes the feminine and neuter genders and vice versa, the singular 
includes the plural and vice versa and persons shall include juristic persons. 

 
All monetary amounts exclude tax, which tax shall be added to any amounts which become due 
and payable. 

 
Notice in terms of service agreements shall be deemed to have been duly r e c e i v e d  when: 

• Delivered by hand - on the day of delivery 
• Sent by prepaid registered post - 7 (seven) days after  posting 
• Sent by telefax - 3 (three) days after transmission 
• Sent  by e-mail - 3 (three) days after  transmission 
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2.1 STANDARD SERVICES 
 

The standard services for which the architectural professional is responsible are set out below: 
 

2.2 STAGE 1: INCEPTION 
 

2.2.1 Receive, appraise and report on the client's requirements with regard to: 

• the client s brief 
• the site and rights and constraints 
• budgetary constraints 
• the need for consultants 
• project programme 
• methods of contracting 

 
2.3 STAGE 2: CONCEPT AND VIABILITY (CONCEPT DESIGN) 

 
2.3.1 Prepare an initial design and advise on: 

• the intended space provisions and planning relationships 
• proposed materials and intended building services 
• the technical and functional characteristics of the design 

 
2.3.2 Check for conformity of the concept with the rights to the use of land. 

 
2.3.3 Review the anticipated costs of the project. 

 

2.3.4 Review the project programme. 
 

2.4 STAGE 3: DESIGN DEVELOPMENT 
 

2.4.1 Confirm the scope and complexity. 
 

2.4.2 Review the design and consult with local and statutory authorities. 
 

2.4.3 Develop the design, construction system, materials and components. 
 

2.4.4 Incorporate and co-ordinate all services and the work of consultants. 
 

2.4.5 Review the design, costing and programme with the consultants. 
 
 

2.5 STAGE 4: DOCUMENTATION AND PROCUREMENT 
 

2.5.1 Prepare documentation sufficient for local authority submission: 
• co-ordinate technical documentation with the consultants and complete primary 

co-ordination 
• prepare specifications for the works 
• review the costing and programme with the consultants 
• obtain the client s authority and submit documents for approval 

2.5.2 Complete construction documentation and proceed to call for tenders: 

• obtain the client s authority to prepare documents to procure offers for the 
execution of the works 

• obtain offers for the execution of the works 
• evaluate offers and recommend on the award of the building contract. 
• prepare the contract documentation and arrange for the signing of the building 

contract. 
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2.6 STAGE 5:  CONSTRUCTION 
 

2.6.1 Administer the building contract. 
 

2.6.2 Give possession of the site to the contractor. 
 

2.6.3 Issue contract documentation. 
 

2.6.4 Initiate and/or check sub-contract design and documentation as appropriate. 
 

2.6.5 Inspect the works for conformity to the contract documentation. 
 

2.6.6 Administer and perform the duties and obligations assigned to the principal agent in the JBCC  
building contract, or fulfil the obligations provided for in other forms of contract 

 
2.6.7 Issue the certificate  of practical completion 

 
2.6.8 Assist the client to obtain the occupation  certificate 

 
 

2.7 STAGE 6: CLOSE OUT 
 

2.7.1 Facilitate the project close-out including the preparation of the necessary documentation to 
effect completion, handover and operation of the project. 

 
2.7.2 After  the  contractor s  obligations  with  respect  to  the  building  contract  are  fulfilled,  the 

architectural professional shall issue the certificates related to contract completion. 
 

2.7.3 Provide the client with as-built drawings and relevant technical and contractual undertakings by 
the contractor and sub-contractors. 

 
 
3.0 PARTIAL SERVICES AND ADDITIONAL SERVICES 

 
3.1 PARTIAL SERVICES 

 
Partial and additional services may be agreed upon, the options most regularly utilised are: 

 
3.1.1 appointed as architectural professional and principal consultant (not as principal agent) 

 
3.1.2 appointed as design architectural professional (design only) 

 
3.1.3 appointed as architectural professional of record (design by others, can be principal agent) 

 
3.1.4 appointed as principal agent only 

 
3.1.5 appointed  as  architectural professional to  work  stage  4.1  (documentation  to  achieve 

approval only) 
 

3.2 ADDITIONAL SERVICES 
 

The following services are additional to the standard service and rank for Additional fees. These 
services may be added individually or in varying combinations and shall be provided by prior 
agreement between the client and the architectural professional: 

 
3.2.1 Special design services 

 
The preparation of special designs within, or in relation to, the facilities which are contemplated in 
a standard service, which may include: 

 
3.2.1.1 Rational design by other consultants - participate in the preparation of rational designs 
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3.2.1.2 Town planning and/or urban design including participation in the application for the establishment 
and/or amendment of regional and local town planning and urban design schemes and the 
amendment of title conditions, negotiations with interest groups and authorities 

 
3.2.1.3 Master planning - defining and planning the layout of future development of buildings and/or 

services on the same site 
 

3.2.1.4 Landscape design - participation in landscape planning and construction 
 

3.2.1.5 Interior design - the design of interiors and the selection of furnishings, fixtures and special finishes 
 

3.2.1.6 Liaison with special designers and specialist consultants 
 

3.2.1.7 Purpose-made items - the design and documentation of purpose-made items 
 

3.2.1.8 Promotional material and art work - participation in the preparation of promotional material 
 

3.2.1.9 Plant operation and production layouts - participation in the definition of plant operation layouts 
 

3.2.2 Special management services 
 

3.2.2.1 Elaboration of architectural professional s' services including inter alia: the preparation of broad 
project parameters, project scope statements, project milestones, budget and cash flow forecasts, 
tender enquiry documentation, contractor and supplier selection, adjudication and tender awards, 
progress status monitoring, variations management, quality management, communication 
management,  payment processing and final account close outs 

 
3.2.2.2 Cost and valuation services - participation in the administration of costs and payments where a 

quantity surveyor has not been appointed 
 

3.2.2.3 Special inspections - more intensive inspections and assessment of the works than the norm to 
assess compliance with specifications 

 
3.2.3 Special studies 

 
3.2.3.1 Preparation of the client's brief - assist the client in the preparation of his requirements with regard 

to the purpose, scope, use of and operation of the project 
 

3.2.3.2 Site selection - research the suitability and location of a site for a proposed project 
 

3.2.3.3 Feasibility studies - participation in technical and/or economic feasibility studies 
 

3.2.3.4 Environmental studies - participation in environmental studies 
 

3.2.3.5 Energy analysis studies and planning 
 

3.2.3.6 Energy studies - participation in energy studies 
 

3.2.3.7 Market surveys - participation in market surveys 
 

3.2.3.8 Traffic studies - participation in traffic flow studies 
 

3.2.4 Work on existing premises 
 

3.2.4.1 Surveys and inspections - inspect, survey, measure and prepare documentation of existing 
premises, with other consultants as needed 

 
3.2.4.2 Restorations and renovations - services in connection with work on existing buildings 

 
3.2.4.3 Heritage buildings - services in connection with work on heritage buildings 

 
3.2.4.4 Services in connection with demolition permits of existing buildings 
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3.2.5 Other Services 
 

3.2.5.1 Participation in litigation and dispute resolution (where a concurrent service is rendered) 
 

3.2.5.2 Mutually agreed additional services 
 
 
4. FEES FOR PROFESSIONAL SERVICES 

 

4.1 Basis of fees agreement 
 

4.1.1 The  client agrees  to  pay  the  architectural professional the fees for  the  services  as  
recorded  in the formal agreement entered into by the parties. 

 
4.1.2 Where a project cost based fee is applied, the final fee is calculated on the final cost of the 

works. 
 

4.2 Project cost based fees for standard and partial services 
 

4.2.1 The fees consist of a base fee and a percentage of project cost; these derive from bracketed 
project values and are determined annually by SACAP and published as a board notice. 

 
4.2.2 For a partial service, assuming the fee is a project cost based fee, the percentage of the fee for 

each work  stage to be performed is agreed between client and architectural professional as 
per  4.4 

 
4.2.3 The budget for fee purposes excludes VAT, contingencies and provision for escalation. 

 
4.3 Project cost based fees for a reduced service 

 

4.3.1 Where  the  architectural  professional  is  not  the  principal  agent:  a  reduction  of  the  fee  
for  the work not exceeding 10% of the fee for stages 5 and 6 can be considered 

 
4.3.2 Where  the  architectural  professional  is  not  the  principal  consultant:  a  reduction  of  the  

fee  for  the work not exceeding 10% of the fee for stages 1 to 4 can be considered 
 

4.4 Apportionment of fees between work stages: 
 

4.4.1 The fee applicable to each work stage is apportioned according to the table below and may be 
adjusted by agreement. In project specific cases requiring the completion of documentation at 
earlier stages, an appropriate increase of the fee apportionment to the initial stages may be 
considered. 

 
Work stages 1 to 6 Proportion of fee Cumulative total 

1 2% 2% 
2 15% 17% 
3 20% 37% 

4.1 10% 47% 
4.2 20% 67% 
5 30% 97% 
6 3% 100% 

 

4.5 Fees for additional services: 
 

4.5.1 Unless otherwise agreed, the fee for additional services is time based, based on hourly rates as 
in the current board notice. 

 
4.6 Time based fees 

 

4.6.1 Where fees for the architectural professional’s services are time based fees, the hourly rates as 
in the current board notice apply. Whenever these rates are revised the new rates shall apply to 
work performed after the effective date of such revision. 
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4.7 Fees for additions and / or alterations 
 

4.7.1 The fee for work that includes alterations is based on the total project cost as a project cost based 
fee and increased for that portion of the work comprising or affected by alterations by 30% (130% 
of the fee) 

 
4.8 Fees for services provided with respect to the restoration of buildings subject to heritage 

legislation 
 

4.8.1 Fees are based on a percentage of total project cost as a project cost based fee. This is based 
on the assumption that concept design is not a requirement, the fee is reduced in that respect by 
15% and the remainder is increased by 40% (140% of the fee) to provide for the additional 
expertise expected of the architectural professional. That is (100 -15) X 140%. 

 
4.9 Fees for a project that includes repeated buildings 

 
4.9.1 For a project consisting of a number of repeated buildings erected under a single building contract 

for a single client, the fee may be reduced by agreement, subject to the architectural professional 
being retained for a full service and the repeated buildings being: 

 
4.9.1.1 built on one site or a series of adjoining or closely related sites 

 
4.9.1.2 either wholly apart from each other or linked with screen walls, common walls or other similar 

means 
 

4.9.1.3 repeats of one or more prototype designs for units, blocks or elements and built from the repeated 
use of one or more sets of drawings and related documents with nominal or no modification for 
each re-use 

 
4.9.2 The fee for repeated buildings provides for a full fee for the origination of the first buildings, prior to 

the repeated buildings, known as prototypes. Thereafter the fee adjustment is applied to the 
repeated buildings. 

 
4.9.3 The reduced fee applies to work stages 1 to 4 inclusive. The reduced guideline apportionment is 

35% of the guideline for stages 1 to 4 inclusive. 
 

4.9.4 The reduced fee does not apply to work stages 5 and 6. The full guideline fee for these stages 
shall apply. 

 
4.10 Fees for buildings repeated under separate building  contracts 

 
4.10.1 Where repeated buildings are erected under separate building contracts and the drawings and 

related documents for a project are re-used for subsequent projects with nominal or no 
modification, the fee may be adjusted as below: 

 
4.10.2 The fee for modifying drawings and related documents and preparing site and service plans for 

each subsequent project shall be a time charge for the modifications, to which should be added a 
premium of 15% of the full fee, percentage fee and base fee taken together, based on the final cost 
of each project. 

 
4.10.3 Where there is no requirement to render any services in respect of the re-use of drawings and 

related documents for a subsequent project, it is recommended that a royalty of 7,5% of the fee 
based on an agreed estimate of the cost of the subsequent project is payable. 

 
 

4.11 Fees for an appointment where the architectural professional takes over incomplete work   
of another practitioner 

 

4.11.1 The stage of completion shall be agreed and an appropriate budget for the works agreed and the 
fee for the incomplete work stage or the stage in which the service is commenced is subject to an 
increase of 15%. 
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4.12 Fees for inspection, contract administration and close out 
 

4.12.1 The fee for inspecting the works, administering the building contract and achieving close out is  
30% of the total fee based on the final cost of each project. 

 
4.13 Fees for deployment of employees 

 
4.13.1 Where an employee of  the  architectural  professional  is  deployed  on  site  for  extended 

inspection or other agreed  purpose, the amount of the  reimbursement  shall  be the total cost of 
employment  plus 30%, or as agreed on proven cost. 

 
4.14 Extended initial contractual contract period 

 
4.14.1 In the event that the initial contract period is exceeded by more than 10%, through no fault of 

the architectural professional, the architectural professional is to be remunerated for all 
additional work resulting from the extension of time at the hourly rates according to the current 
board notice together with related re-imbursable expenses. 

 
4.15 Adjustment of fees and disbursements 

 
4.15.1 The fees and disbursements  are based on the following parameters: 

 
4.15.1.1 Scope of services 

 
4.15.1.2 Scope of the project/works 

 

4.15.1.3 Project programme 
 

4.15.1.4 Cost of the works Cost of the  project 
 

4.15.1.5 Appointment of other consultants 
 

4.15.1.6 Appointment of contractor 
 

4.15.2 Should any material variation to the parameters as stated occur, the guideline fees and 
disbursements are adjusted. 

 
4.15.3 Adjustments to the project programme, commonly known as 'fast tracking', that requires the 

application of an  additional  resource  by  the  architectural  professional,  shall  attract  an  
additional fee. 

 
4.16 Travelling time 

 
4.16.1 Where the fee is a project cost based fee time charges shall apply to travel time regardless of 

distance. Where the fee is on a time basis time charges shall apply to the full round trip regardless 
of  distance 

 
4.17 Fees on termination by the client 

 

4.17.1 Where the agreement between the client and the architectural professional is 

terminated the client shall pay for that portion of the service that has been executed. 
 

4.17.2 Termination of the project will attract an additional fee equal to 10% of the full fee in the stage in 
which termination occurs. 

 
4.18 Fees for dispute resolution services 

 
4.18.1 For acting as expert witness, adjudicator, mediator or arbitrator, the fee may  be the time charge 

fee at the hourly rates published in the board notice and increased by 50% (150% of   the fee), 
or as agreed. 

 
4.18.2 Where  projects are  referred to  dispute  resolution,  architectural professional s  retained  on 

that project  are  to  be  reimbursed  for  the  additional  service  required  of the architectural 
professional  in relation to the  dispute  resolution  process as necessary. 
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4.19 Payment of professional accounts 
 

4.19.1 The architectural professional s accounts are due and payable on p r e s e n t a t i o n .   
 

4.19.2 The architectural professional shall be entitled to render interim accounts. 
 

4.19.3 Fee and re-imbursement invoices may be invoiced separately. 
 

4.19.4 The architectural professional may give notice to the client of intention to suspend work if 
payment on interim accounts or any other account has not been received within seven (7) 
calendar days from issuing such notice. 

 
4.19.5 If payment is still not received within seven (7) calendar days after given such notice the 

architectural professional may suspend any work and/or service until such payment has 
been made by the client. 

 
4.19.6 If work or service was suspended and the client has rectified his default by paying any 

outstanding  account,  the  architectural  professional  has  to  resume  work  within  two  (2)  
working days after receiving such  payment. 

 
4.20 Re-imbursement of expenses 

 

4.20.1 In addition to the fees set out in this schedule, the client shall reimburse the architectural 
professional for all reasonable disbursements properly i n c u r r e d . 

 
4.20.2 The expenses contemplated  may include the following: 

 
4.20.2.1 printing, photocopying, maps, models, presentation materials, photography and similar 

documentation including all reproduction or purchase costs of documents, hotel,  subsistence 
and travelling expenses, including kilometer allowances at either current Automobile 
Association or Department of Public Works rates for vehicle usage as may be agreed,  toll 
fees and other  similar disbursements 

 
4.20.2.2 all payments made by the architectural professional, including fees and other charges for 

specialised professional and other services incurred on behalf  of the client 
 

4.20.2.3 telephonic,  electronic and facsimile communication, special  postage and courier  deliveries 
 

4.20.2.4 any other disbursements that may be agreed  by the  client 
 

4.21 Claims to be separate and not set-off 
 

4.21.2  Should  the  client  allege  a  claim  against  the  architectural  professional,  a  contractor  or  
any other party involved in the project, such  claim  shall be dealt with on its own  merits.  The 
client is not entitled to withhold payment of fees or disbursements or part thereof due to the 
architectural professional, based on the alleged claim.  The client shall make payment without 
any set-off and waives all rights to any such s e t -off. 

 
4.22.2  No penalties are applied to professional service agreement contracts.  Should professional error, 

omission and/or negligence be implied, compensation is sought by dispute resolution or litigation 
and claimed from the architectural professional. 

 
4.23 Termination of engagement 

 
4.23.1 Where the agreement between the client and architectural professional is terminated, the client 

shall pay the architectural professional for that portion of the work that has been executed. 
 

4.23.2 Where the termination, suspension or deferment of the project is not directly attributable to the 
architectural professional, a surcharge of ten (10) percent of the fee determined in clause 4.0 
shall apply. 
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4.24 General 
 

4.24.1 Suspension or deferment 
 

4.24.2 The client may at any time require that work on the project be suspended or deferred. The 
architectural professional shall not be precluded from recovering any damages he may sustain 
due to the suspension or deferment of the project. 

 
5.0 CONFIDENTIALITY AND COPYRIGHT 

 

5.1 The  client  and  the  architectural  professional  both  shall  keep  all  sensitive  information  
obtained by them in the context of this agreement and shall not divulge it without the prior written 
approval  of the other party. 

 
5.2 The architectural professional retains copyright of all documents and/or designs prepared by the 

architectural professional for the project.  The  client  has  the  right  to  the  use  and  the  
benefit  of the documentation produced for the sole purpose of its intended use on the project 
subject to the compliance with the terms and conditions of this agreement. 

 
5.3 The client is entitled to all data and factual information collected by the architectural professional 

and paid for by the client. 
 
6.0 LIMIT OF LIABILITY 

 

6.1    The architectural professional’s  liability  for  any  defect  in  the  design  of  the  project/works  

will end five (5) years after date of occupation by the client of the project/works. 
 
7.0 TERMINATION 

 
7.1  This agreement may be terminated by either party on the expiry of fourteen (14) days’ notice to the 

other party should the other party be in breach of a material term of this agreement. Within  thirty  
(30)  days  of  payment  of  the  fees  and  disbursements  due,  the  architectural  professional 
shall provide copies of documents and other items which, in his opinion, are relevant to the project. 
This disbursement shall be reimbursed by the client. 

 
8.0 RESOLUTION OF DISPUTES 

 
8.1 Should any dispute whatsoever arise between the parties, then either party hereto may declare a 

dispute by delivering notice of the details thereof to the other party, which dispute shall be referred 
to arbitration. 

 
8.2 Prior to arbitration and should the parties so agree, the dispute may be referred to a single mediator 

without the parties having legal representation. The mediator shall be selected by agreement 
between the parties within fourteen (14) days and be appointed jointly by the parties. 

 
8.3 The mediator shall have absolute discretion in the manner in which the mediation proceedings 

shall be conducted. 
 

8.4 The mediator shall deliver a copy of his reasoned opinion to each party within twenty-one (21) days 
of his appointment which shall be final and binding to the parties unless either party notifies the 
other party in writing of his unwillingness to accept the said opinion. In this event the dispute shall 
be referred to arbitration. 

 
8.5 Arbitration shall be by a single arbitrator who shall be selected by agreement between the parties 

within fourteen (14) days. The arbitrator shall be appointed jointly by the parties. 
 

8.6 The arbitrator shall have the power to open up, review and revise any opinion, decision or notice 
and to determine the matters in dispute which shall be submitted to him. 
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8.7 The cost of mediation and/or arbitration as determined by the mediator and/or arbitrator shall be 
borne equally by the parties and shall be due and payable to the mediator and/or arbitrator on 
presentation of his written account. 

9.0 WHOLE AGREEMENT 
9.1 This agreement, including the Schedule and any annexures hereto, is the whole of the contract between 

the parties and no variation hereof shall have any effect unless reduced to writing and signed by 
both parties. The validity of clause 4.0 shall not be affected by the termination of this agreement. 

 
10.0 LAW OF THIS AGREEMENT 

10.1 The only law applicable to this agreement is that of the republic of South Africa. 
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A3: DOCUMENTS: 
 

Apart from this Agreement, including the Schedule, the flowing documents shall form part of the 
agreement 

 
                                                           N/a 

 

 
                                                             

A4: PROFESSIONAL INDEMNITY INSURANCE: 
 

The architectural professional will provides professional indemnity insurance 
underwritten/issued by a registered insurer/underwriter/financial services provider: 

 
YES   Y  NO 

 

If YES, the following will apply: 
 

Insurer: PSG Insure  
 

Certificate Nº: NA  
 

Retroactive Date: 29 August 1985  
 

Limit of Indemnity: R10 000 000.00  
 

Renewal Date: 30/09/2021  
 
 

A5: PROFESSIONAL FEES: 
 

The professional fees are calculated as per the current SACAP Gazette, Board Notice 
91 of 2020, which shall form the overriding terms and conditions of appointment, service 
and applicable fees. 

 
As agreed, the fees Stage 1 Inception and the Additional services required in 
connection with work on Heritage buildings will be time based as per the quotations for 
these services approved to date. 
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It is agreed that work stages 1 and 2 will be done at risk with the understanding that when the 
project proceed, TJ Architects (Pty) Ltd will be the architects for the project or will be paid for the 
work stages completed accordingly. 

 

A6: SIGNATURE OF THE CONTRACTING PARTIES 
 

The client appoints the architect who accepts the appointment as the principal agent to carry out  
the defined services for the project on the conditions and for the fees and disbursements according 
to the clauses of the agreement 

 

 
Thus done and signed at    

 
 

on   
 
 
 

 

For and on behalf of the client who by signature hereto warrants authorisation (Print Name) 
 
 
 
 

 

(Signature) 
 
 
 
 

Thus done and signed at                                  Durban  
 
 

on                              26 May 2021  
 
 

 
 

 

For and on behalf of the architectural professional who  by  signature  hereto  warrants  
authorisation (Print Name) 

 
 
 
 

 

(Signature) 
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Jodi Davids-Harber
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