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Rehabilitation Cost Summary Table for BP 8151_1

Description Unit Quantity Rate Amount

Creation of benches along the top of the borrowpit
Excavator hr 45 400 18 000.00
Tipper Truck hr 45 400 18 000.00
Lowbed Hire km 10 10 100.00
Disturbed Areas (processing areas , stockpiles etc)
Profiling (incl plant hire) ha 0.55 2500 1 375.00
Topsoil (topsoil on site, placing only with TLB) hr 50 16.5 825.00
Hydroseeding ha 0 13000 0.00
Fertiliser (0.6t/ha of 2:3:2) t 0.33 2750 907.50
Seed purchase (18kg/ha) kg 9.9 100 990.00
Stormwater Control sum 1 7000 7 000.00
Labour man days 10 60 600.00
Demolishing of Buildings
All building are private homes 0.00
Provisional sum for breaking concrete structures sum 0 5000 0.00
Alien vegetation Control 0.00
L bLabour ddays 45 60 2 700 002 700.00
Herbicide ltr 45 150 6 750.00
After Care & Maintenance
Labour man days 20 60 1 200.00
Herbicide ltr 20 150 3 000.00
Sub Total 61 447.50
Establishment and Management should current mine @10% 6 144.75
operator become liquidated or incapacitated
GRAND TOTAL 67 592.25
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